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EROSION CONTROL QUANTITIES:

MNDOT CATEGORY 0 E.C. BLANKET 12,000 SY

MNDOT SOD (#2573.3) 3550 SY

SILT FENCE 1,000 LF

INLET PROTECTION 5 EA

ROCK CONSTRUCTION ENTRANCE 250 SY

ORANGE CONSTRUCTION FENCE 4,400 LF

RIPRAP 638 SY

BIOROLLS 2 EA

ROCK CONSTRUCTION

ENTRANCE

PROVIDE INLET

PROTECTION

PROVIDE INLET

PROTECTION

PROVIDE INLET

PROTECTION

PROVIDE INLET

PROTECTION

ORANGE

CONSTRUCTION FENCE

STRAW BIOROLLS

PROVIDE SILT FENCE

PROVIDE SILT FENCE

PROVIDE SILT FENCE

PROVIDE SILT FENCE

PROVIDE SILT

FENCE

= CATEGORY 0 EROSION CONTROL BLANKET

 PER MNDOT SPECIFICATION # 3149.2

= SOD PER MNDOT SPECIFICATION # 2575.3

= TYPE III RIPRAP

= SILT FENCE

= ORANGE CONSTRUCTION FENCE

= BIOROLL

=DIRECTION OF PROPOSED DRAINAGE

=
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TEMPORARY BMP

(INFILTRATION TRENCH)

NOTES:

1. SALVAGE AND REPLACE EXISTING TOPSOIL.  SCREEN PRIOR TO PLACEMENT, AND FERTILIZE UPON STABILIZATION.

2. PROVIDE SILT FENCE ALONG ORANGE CONSTRUCTION FENCE ON ALL AREAS DOWN GRADIENT OF CONSTRUCTION ACTIVITY, AND ALL 

STOCKPILES.

3. PROVIDE INLET PROTECTION ON ALL INLETS (SHOWN OR NOT SHOWN) DOWN GRADIENT OF CONSTRUCTION ACTIVITY.

4. ALL DISTURBED AREAS SHALL BE RESTORED WITH 4" MIN. TOPSOIL AND REPLACED WITH SOD OR EROSION CONTROL BLANKET AS SHOWN

ON PLANS.

5. ORANGE CONSTRUCTION FENCE SHALL BE PROVIDED AROUND ENTIRE PERIMETER OF CONSTRUCTION AREA. SEE DETAIL 4, SHEET C1.0.

6. PROVIDE ROCK CONSTRUCTION ENTRANCES.  IF TRACKING SHOULD OCCUR, IT IS THE CONTRACTORS RESPONSIBILITY TO SWEEP 

STREETS AS NECESSARY TO MINIMIZE SEDIMENT TRACKING.

SEQUENCE OF CONSTRUCTION:

1.  INSTALL STABILIZED ROCK CONSTRUCTION ENTRANCES.

2.  CONSTRUCT  ORANGE CONSTRUCTION FENCE AROUND PERIMETER OF CONSTRUCTION AREA.

3.  INSTALL SILT FENCE ON SITE.

4.  CONTACT OWNER'S REPRESENTATIVE TO INSPECT BMP'S.  GENERAL CONTRACTOR SHALL HOLD  A STORM WATER PRE-CON MEETING WITH ALL

HIS SUB-CONTRACTORS PRIOR TO CONSTRUCTION.

5.  PROVIDE ALL INLET PROTECTION ON INLETS DOWN GRADIENT OF CONSTRUCTION ACTIVITY.

6.  BEGIN GRADING THE SITES.

7.  TEMPORARILY SEED DISTURBED AREAS AND STABILIZE WITHIN 24 HOURS OF ACTIVELY BEING WORKED.

8.  INSTALL STORM SEWER AND ASSOCIATED PIPING AND STRUCTURES.

9.  INSTALL RIP RAP AT OUTLETS.

10.  BACKFILL ALL TRENCHES  IMMEDIATELY, AND AT THE END OF EACH WORKING DAY.  NO OPEN TRENCHES ALLOWED OVERNIGHT.

11.  REINSTALL ANY DISTURBED INLET PROTECTION DEVICES, OR INLET PROTECTION DEVICES ON NEW STORM SEWER SYSTEM.

12.  PREPARE SITE FOR PAVING.

13.  PAVE

14.  COMPLETE FINAL GRADING WITH SALVAGED (SCREENED) TOPSOIL.  FERTILIZE AND STABILIZE WITH MNDOT SALT RESISTANT SOD SPEC. #

3878.2C IMMEDIATELY AFTER COMPLETION OF GRADING.  NO NETTING SHALL BE ALLOWED IN EROSION CONTROL BLANKETS OR STABILIZATION

MATS.

15.  ALL EROSION AND SEDIMENT CONTROL BMP'S TO BE APPROVED BY THE VA.

16.  CONTRACTOR TO HAVE CERTIFIED PERSONNEL TO FOLLOW ALL SWPPP REQUIREMENTS.

17. REMOVE ALL TEMPORARY EROSION AND SEDIMENT CONTROL DEVICES (ONLY IF SITE IS STABILIZED, AND APPROVED BY THE V.A.).

18.  CONTRACTOR TO WORK WITH VA TO OBTAIN ALL REQUIRED PERMITS.

19. ALL DISTURBED AREAS SHALL BE RESTORED AND STABILIZED WITHIN 7 DAYS OF CONSTRUCTION.

OWNER:

ST CLOUD VA HEALTHCARE SYSTEM

4801 VETERANS DRIVE

ST CLOUD, MN 56303

GENERAL CONTRACTOR:

SITE SUPERINTENDENT:

ESC TIME SCHEDULE

NOTE:  GENERAL CONTRACTOR TO COMPLETE TABLE WITH

THEIR PROJECT SCHEDULE

CONSTRUCTION SEQUENCE (MONTH)

TEMPORARY CONTROL MEASURES

STRIP AND STOCKPILE TOPSOIL

ROUGH GRADE SEDIMENT CONTROL

STRUCTURE CONSTRUCTION

SITE CONSTRUCTION

STORM INSTALLATION

FINISH GRADING

TURF ESTABLISHMENT

SODDED GRASS

FILTER STRIP


